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ENGINEERING AND RELATED SERVICES 

MARCH 23, 2012 

 

CONTRACT NO. 4400002746 

RETAINER CONTRACT FOR ELECTRICAL 

STATEWIDE      
 

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of submittal.  One Prime-Consultant/Sub-Consultant(s) (Consultant/Team) will be 

selected for this Contract.  

 

Project Manager – Ms. Agnes Fung, P.E. 

 

All inquiries concerning this advertisement should be sent in writing to 

Alan.Dale@LA.gov. 

 

PROJECT DESCRIPTION 

 

The selected Consultant will provide plans, specifications and special provisions, 

construction estimates, construction proposal, photometrics, engineering calculations, 

shop drawing and submittal reviews/approvals, and construction related engineering 

services for existing and proposed roadway lighting projects.  In addition, the Consultant 

shall perform an independent review on lighting and enhancement projects designed by 

others and for permit review as submitted by the DOTD Project Manager. The Consultant 

will be required to execute a Task Order which will specify the scope of services, 

contract time, and compensation.  Each Task Order will become a part of the Retainer 

Contract.   

 

SCOPE OF SERVICES 

 

The services to be rendered for this Retainer Contract shall consist of the following 

Stage(s) and Part(s): 

   Stage 3:  Design 

     Part I:  Surveying Services 

       (a) Topographic Survey 

     Part III: Preliminary Plans 

     Part IV: Final Plans 

   Stage 5:  Construction 

     Part I:  Construction Support 

     Part II:  Shop Drawings and O&M Manuals Review 
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The selected Consultant will be required to provide some or all of the following services 

for each Task Order (TO): 

 

DESIGN PROJECTS 
 

TASK 1.0 PROJECT MANAGEMENT 

 

A. Meetings / Site Inspections 

1. Prior to issuing a Task Order, the Consultant shall coordinate with the DOTD 

to develop Task Order and establish procedures, deliverables, and schedules.  

If a meeting is needed, it shall take place at the DOTD Headquarters office in 

Baton Rouge, LA. The Consultant shall deliver the first draft of the Task 

Order proposal with associated man hours within two weeks of meeting or 

request from the DOTD Project Manager.  

 

2. After the Task Order is executed, the Consultant shall hold a kick-off meeting 

and other meetings stated in Table 1A (for pre-bid) and Table 1B (for 

construction) as a minimum. They will also attend meetings requested by the 

DOTD Project Manager when needed for a specific issue. The Consultant 

shall prepare the minutes of all meetings for review by the attendees. 

 

3. Design Phase: 

a. After the kick-off meeting, the Consultant shall meet with DOTD 

District personnel, Parish/Local Government, and utility companies at 

the initial site inspection to locate any existing equipment, investigate 

the existing field conditions, and to discuss preferences of design 

and/or equipment regarding simplifying maintenance of proposed 

lighting system.  

 

b. After the initial site inspection but prior to proceeding with the 

preliminary design for the project, the Consultant shall meet with the 

DOTD Project Manager (delivery plan meeting) to finalize a work 

schedule for plan delivery dates.  

 

c. The Consultant shall perform a minimum of 3 site inspections during 

design, which includes the initial and 60% PIH inspections. 
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Note:  

1. Attendees marked with an X or O shall be notified and invited to the meeting, as a 

minimum. 

2. O = Optional attendance. 

TABLE 1A (Pre-bid) 

 

 
 

(I) (II) (III) (IV) (V) 

 

  Kick-off 

Meeting 

Initial Site 

Inspection 

Delivery 

Plan 

Meeting 

Site 

Inspections 

(Min. 1) 

60% Final 

Plans (PIH 

Site 

Inspection) 

 
Attendees 

 

Consultant X X X X X 

 

 

DOTD Project Manager X O X  X 

 

DOTD District Project Engineer X X 
 

X X 

 

DOTD District Construction Area 

Engineer 
X 

  
 O 

 

DOTD District Traffic X 
  

 O 

 

DOTD District Utilities X X 
 

 O 

 

DOTD District Real Estate O 
  

 O 

 

DOTD Environmental O 
  

 O 

 

DOTD Headquarters Area 

Engineer 
O 

  
 O 

 

Parish/Local Government O X 
 

 O 

 

Utility Companies O X 
 

O O 

 

TABLE 1B (Construction) 

 
 

(I) (II) (III) 

 

  Pre-

Construction 

Meeting 

5 Site 

Inspections 

Final 

Inspection 

 
Attendees 

 

Consultant X X X 

 

DOTD Project Manager X O X 

 

DOTD District Project Engineer X X X 

 

DOTD District Construction Area 

Engineer 
O 

 
O 

 

DOTD District Traffic X 
  

 

DOTD District Utilities X 
  

 

DOTD District Real Estate X 
  

 

DOTD Environmental X 
  

 

Utility Companies X 
  

 

DOTD Statewide Electrical Inspector X O X 
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B. Written Plan / Monthly Reports 

A written plan describing the work being performed and a timeline to perform the 

work shall be provided by the Consultant.  Monthly progress reports shall be 

prepared by the Consultant and submitted to the DOTD Project Manager to ensure 

that the project schedule is being kept.  The report shall include a progress chart 

indicating percent of time elapsed and percent of work completed.  The report 

shall also include requested changes in the project schedule. Schedule changes 

which postpone the letting fiscal year shall not be permitted. Furthermore, the 

report may include a discussion of the previous month’s progress, problems that 

were encountered, unresolved issues, and anticipated work for the next month. 

 

C. Project Responsibility and Ownership 

The Consultant shall be proactive as well as reactive during all phases of a 

project, including progress tracking/monitoring and coordination/communication 

with DOTD, Parish/Local Government, and utility companies, for avoidance or 

resolution of all issues. The Consultant shall deliver the first draft of Task Order 

proposals with associated man hours within two weeks of request from the DOTD 

Project Manager. 

 

TASK 2.0 PLAN STANDARDS 

 

The Consultant shall develop a complete set of construction plans, proposal and 

estimate in accordance with the following: 

 

A. The Consultant shall provide electrical lighting plans showing the locations of 

existing equipment (if applicable), removal of the existing equipment (if 

applicable), and the proposed location of the new equipment.  Plans shall 

include but not limited to the following:  service points, lighting 

controllers/panels, disconnects, any receptacles, pull boxes, underground 

junction boxes, conduit, jacked/bored casing, light poles, and luminaires.  All 

new equipment & design must conform to:  

 

1. LA DOTD Illumination & Electrical Standards 

2. LA DOTD “A Guide to Constructing, Operating, and Maintaining 

Highway Lighting Systems” 

3. IESNA/ANSI RP-8 

4. LA DOTD Electrical Plan Layout and Presentation 

5. Louisiana Standard Specifications for Roads and Bridges 

6. National Electrical Code (NFPA 70) 

7. Standard for Electrical Safety in the Workplace (NFPA 70E) 

8. All other local and applicable codes 

 

B. The Consultant shall provide plans that include all existing utilities within the 

project limits clearly documented.  The Consultant shall work with the DOTD 
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District Utility Representative to ensure that completed design minimizes 

impacts to existing utilities. 

 

C. The Consultant shall develop an itemized construction estimate. The estimate 

shall be broken down by control sections and individual pay items as defined 

in the Louisiana Standard Specifications for Roads and Bridges, and 

Trns•port, or as directed.  

D. Any standard traffic control sheets, high mast lighting tower details, and guard 

rail standard plans, if needed, will be provided by DOTD. 

 

E. Any typical electrical details and a recent example of lighting plans, if needed, 

will be provided by DOTD. 

 

TASK 3.0 PLAN DELIVERABLES 

 

A. The Consultant shall deliver plans in accordance with the following: 

 

1. The plan sheets shall be Cad Conformed at all stages of development and 

contain the Cad Conformed emblem (See Electronic Deliverables).  

2. The plans shall be delivered in the fashion stated in Electronic Deliverables. 

Additional PDF and hard copies of plans shall also be delivered as required by 

the DOTD Project Manager. 

3. The Plan Constructability/Biddability Review shall be performed at PIH (60% 

Final Plans), Advance Check Print, and Consultant’s Project Delivery. 

4. A request for the Queue Analysis shall be made to the DOTD District office 

when lane closures are planned as part of the project. 

5. A revised Construction Cost estimate shall be included in every package.  

6. Beginning with 60% Final Plans, a photometric analysis of the interchange 

that conforms to LADOTD Illumination Standards is required. Update as 

required. 

7. Beginning with 95% Final Plans, the following electrical calculations are 

required. Update as required. 

a. Voltage Drop for Service Points, Branch Circuits, etc. 

b. Fault Current for Service Points. 

c. Conduit Fill for all circuits. 

Note:  Please provide respective formulas, constants, values, and 

parameters used for all calculations. 

d. Include the following, as a minimum, general information with all 

calculations: 

i. Calculation Title 

ii. Design Engineer Name, P.E. Number, and Company Name 

iii. Project Name and Number 

iv. Date 

8. Project presentation on the plans shall strictly adhere to DOTD Electrical 

Design format.   
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B. The Consultant shall deliver plans to the DOTD Project Manager for review at 

each of the following increments. Deliverables that do not comply with a 

milestone description cannot qualify for any subsequent milestone. 

 

1. Preliminary Plans (30% Final Plans) 

The 30% submittal shall be a complete representation of what will be 

submitted later as Final Plans. Every sheet of the Final Plans shall be 

represented in the 30% Submittal. The overall project development will be 

30%; however some sheets will be nearly completed while others will be 

developed less than 30% and a few sheets may be blank. All sheets will have 

correct title blocks as well as proper sheet names. This stage provides the 

opportunity to verify complete understanding of project requirements.  

  

2. Design Development (60% Final Plans)  

The 60% submittal shall meet all the requirements of the 30%'s. The overall 

project development will be 60%; however some sheets may be completed 

while the bulk will be nearly completed and a few sheets may be noticeably 

less than 60% complete. However, no sheets will be void of relevant project 

data or blank.  

  

3. Advance Check Prints (95% Final Plans) 

The 95% submittal shall meet all the requirements of the 60%'s. The overall 

project development will be at least 95% complete. All sheets shall be 

essentially 100% finished but may lack minor details (polish). No sheet shall 

lack any relevant information needed by those reviewing the plans at this 

distribution point. The final placement of some equipment may not be known 

until ACP comments have been received from the field.  

 

4. Final Plans (98% Final Plans)  
The 98% Final Plans shall address all comments from the ACP submittal. All 

sheets shall be 100% finished. The Consultant's Final Plans, Construction 

Estimate, Draft Construction Proposal, and Summary of Estimated Quantities 

shall be submitted and then transmitted by DOTD Project Manager to DOTD 

Contracts & Specifications section for review. 

 

5. Consultant’s Project Delivery (100% Final Plans) 

The Consultant shall address any comments from DOTD Contracts & 

Specifications and deliver the Final Plans, specifications, and Construction 

Estimate.  

 

6. The Consultant shall answer all pre-bid RFI’s in Falcon from bidders and 

provide official response and/or plan revisions as needed to DOTD. 
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TASK 4.0 CONSTRUCTION RELATED ENGINEERING SERVICES 

 

The Consultant shall provide engineering support and monitoring of construction 

activities described as follows: 

 

A. Pre-Construction Conference  
The Consultant shall attend the Pre-Construction meeting to represent DOTD 

Electrical Design in setting the procedures and discussing any concerns about 

the construction with the contractor. Other issues such as document 

distribution and shop drawing submittals shall be reviewed. The Consultant 

shall issue the documented proceedings to the DOTD.  Attendance by the 

Design Engineer is mandatory. 

 

B. Shop Drawings and Equipment Submittals  
The Consultant shall review and approve shop drawings and equipment 

submittals. This includes distribution of the submittals to the appropriate 

parties as agreed in the Pre-Construction meeting. A log shall be maintained 

with the status of the submittals as well as a complete set of submittals. The 

Consultant shall promptly notify the DOTD Project Engineer of Contractor’s 

submittal issues that need resolution and/or which may delay the submittal 

process beyond the Assembly Period. 

 

C. Operation and Maintenance Manuals 
The Consultant shall review and approve Operation and Maintenance Manuals 

to determine if they are complete and have included accurate data. The final 

approved manuals shall be distributed in accordance with the procedures 

outlined in the Pre-Construction meeting. The minimum points for verification 

are as follows: 

 

1. System Operational Plan 

2. Warranty & Final Acceptance 

3. Poles Installation & Maintenance 

4. Poles Certifications 

5. Luminaire Installation & Maintenance 

6. Stamped Submittals 

7. Utility Service Equipment 

8. Test Reports 

9. As Built Drawings 

  

D. As-Builts 

The Consultant shall track the progress of the As-Builts during construction. 

The Consultant shall review the As-Builts to determine if they are complete 

and accurate. A final copy shall be included by the Contractor in the 

Operation and Maintenance Manuals. 
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E. Request for information (RFI's)  
The Consultant shall process all RFI's using DOTD construction’s standard 

RFI form for the project and maintain a log of the RFI's with the status of the 

responses. 

 

F. Field Inspections  
During the course of construction for each project, periodic field inspection 

shall be made by the Consultant to track the progress of the work and verify 

the proper installation of the equipment. It is the Consultant’s responsibility to 

plan and coordinate the timing of each inspection for effectiveness and to 

meet the need of the DOTD Project Engineer. Attendance by the Design 

Engineer is mandatory. Exceptions require the written preapproval from 

DOTD Electrical Design. Field inspections are to be coordinated with the 

DOTD Project Engineer and the DOTD Statewide Electrical Inspector. 

Written inspection reports shall be prepared and delivered to the DOTD. This 

task order shall be based on five field inspections, not counting Final 

Inspection.  

 

G. Final Inspection  
The Consultant shall make a final inspection and verify the completion of the 

work based on the plans and specifications. Attendance by the Design 

Engineer is mandatory. The Consultant shall coordinate the final inspection 

with all parties. A final inspection report shall be submitted to the DOTD 

along with a punch list of incomplete items. The task order is complete upon 

the latter of final acceptance of the project or acceptance of O&M Manuals by 

both the Consultant and DOTD Electrical Design. 

 

TASK 5.0 INDEPENDENT REVIEWS 

 

The Consultant shall perform an independent review and comment on construction 

plans for lighting and enhancement projects designed by others and for permit review 

as submitted by the DOTD Project Manager. This Quality Assurance and Standards 

Compliance review is to cover illumination engineering, electrical engineering, 

biddability and constructability, and cost estimate in accordance to all applicable 

design requirements as stated herein.  DOTD Electrical Design shall provide detailed 

guidance on the first review of each kind. Review guidance meeting shall be 

conducted at DOTD Headquarters.  

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. DOTD Illumination & Electrical Standards 
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2. DOTD “A Guide to Constructing, Operating, and Maintaining Highway 

Lighting Systems” 

3. IESNA/ANSI RP-8 

4. Louisiana Standard Specifications for Roads and Bridges 

5. National Electrical Code (NFPA 70) 

6. Standard for Electrical Safety in the Workplace (NFPA 70E) 

7. ASTM Standards or DOTD Test Procedures 

8. DOTD Location and Survey Manual 

9. DOTD Roadway Design Procedures and Details 

10. DOTD Hydraulics Manual 

11. Manual of Uniform Traffic Control Devices (MUTCD) 

12. National Environmental Policy Act (NEPA) 

13. DOTD Environmental Impact Procedures (Vols. I-III) 

14. Policy on Geometric Design of Highways and Streets 

15. Construction Contract Administration Manual 

16. Materials Sampling Manual 

17. DOTD Bridge Design Manual and LRFD Bridge Design Manual 

18. DOTD Bridge Design Technical Memorandums 

19. Consultant Contract Services Manual 

20. Geotechnical Engineering Services Document 

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with each TO shall 

be based on negotiated work-hours using DOTD established billable rates for the actual 

work performed on the Task Order.    

 

The amount payable under this Retainer Contract for services to be performed under the 

various TO’s shall not exceed a maximum of $3,000,000.  Each TO shall be payable 

under the respective TO project number which shall be obtained by the Project Manager.   

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm. Vehicle rental rates will 

require prior approval from the DOTD Project Manager.  

 

CONTRACT TIME AND NOTICE TO PROCEED 

 

This Retainer Contract shall be in effect for the duration of six years.  The services to be 

performed for each Task Order (TO) will be determined prior to the execution of the TO.  

The Consultant will proceed with the services required in the TO upon issuance of the 

Notice to Proceed from the DOTD. The contract time for each TO, will be specified in 

the executed TO.  Any TO in effect, prior to the expiration date of the Retainer Contract 

shall be completed. 

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic deliverables in conformance with the 

“DOTD Software and Deliverable Standards for Electronic Plans” document. The 

Consultant is also responsible for ensuring that Sub-Consultants submit their electronic 

deliverables in conformance with the same standards. The “DOTD Software and 

Deliverable Standards for Electronic Plans” document and “DOTD CAD Standards 

Downloads” are available via links on the following DOTD web site at: 

www.dotd.la.gov/highways/project_devel/design/electronic_standards.aspx 

Navigate To:  www.dotd.la.gov > Doing Business with DOTD> Electronic Standards for 

Plans.  The Consultant shall download and apply the latest CAD Standard “Resources” 

and approved software versions.  The Consultant hereby agrees to install major updates to 

software versions and CAD Standard Resources in a timely manner.  Incremental updates 

of CAD standards and software versions may be applied per recommendation of the 

DOTD Design Automation Manager.  Such updates will not have a significant impact on 

the plan development time or delivery date, or require the Consultant to purchase 

additional software.  Prior to proceeding with plan development, the Consultant shall 

contact the DOTD Project Manager for any special instructions regarding project-specific 

requirements. 

 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the DOTD Project Manager should questions 

arise. 

 

The Consultant shall upload (or check in) electronic deliverables directly to the DOTD 

ProjectWise repository at each plan delivery milestone.  The Consultant shall be 

responsible for performing certain operations at each milestone including, but not limited 

to, the following:  

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format renditions of plans in ProjectWise using automated 

publishing tools 

 Digitally sign PDF format plans in ProjectWise using automated workflow tools 

and the consultant’s e-signature software  

 

Additionally, after submitting deliverables for each submittal milestone, the DOTD 

Project Manager will notify the Consultant regarding the availability of two 

automatically-generated informational reports in ProjectWise.  These reports document 

the completion status and other information regarding indexing attributes and CAD 

standards.  The Consultant shall take these reports into account before the next submittal 

milestone. 

 

 

http://www.dotd.la.gov/highways/project_devel/design/electronic_standards.aspx
http://www.dotd.la.gov/
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QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program or adopt DOTD's program; in order to provide a mechanism by which all 

construction plans can be subject to a systematic and consistent review.  Consultant's 

must ensure quality and adhere to established design policies, procedures, standards and 

guidelines in the preparation and review of all design products.  The DOTD shall provide 

limited input and technical assistance to the Consultant.  The Consultant's plans shall 

meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual 

and EDSM No. Volume I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 

with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for 

Project Delivery, and a certification that the plans meet the DOTD's quality standards. 

 

ITEMS TO BE PROVIDED BY DOTD 

 

 Survey in standard DOTD format (InRoads file), if available 

 Right of Way Maps, including Title Research Reports, Updates, Take-

Offs, and Property Survey (as required) 

 General Road Plans 

 Plans at an intermediate stage (Electronic files will be provided by DOTD 

if the project is to be initiated during a phase of development.) 

 Pavement design 

 Hydraulic data 

 Traffic Data 

 Standard Plans 

 Access to as-built plans, if available 

 Available design information and details – The Consultant will be required 

to work with General Files to view and copy plans. 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met at the time of submittal: 

 

1. At least one Principal of the Prime-Consultant must be a Professional Engineer 

registered in the State of Louisiana. 

2. One Professional Electrical Engineer, registered in the State of Louisiana, with at 

least 10 years experience designing roadway lighting. The last 3 years must 

contain design of Louisiana DOTD projects. 

3. In addition, the Prime-Consultant must also employ on a full-time basis, or 

through the use of a Sub-Consultant(s): 

a) One Professional Structural Engineer registered in the State of Louisiana, 

with ten years of experience in the design of structural components of light 

poles (steel and aluminum) and light pole foundation including anchor 

bolts, base plate, concrete components, and drill shafts. 

b) At least one field inspector with the following: 

i. Up-to-date NEC and NFPA 70E courses. 
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ii. A minimum of 5 years experience in electrical inspection and 

reporting. 

 

Certifications of Compliance must be submitted with and made part of the 

Consultants DOTD Form 24-102 for all Personnel Requirements listed herein. 

 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; *** 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6;** 

5.  Consultant’s current work load, weighting factor of 5; **** 

6.  Location where the work will be performed, weighting factor of 4. * 

 

*Location will be based from Marksville, Louisiana.    

**The Other (OT) performance rating will be used for this project. 

***All respondents will receive no less than a 2 in this category. 

****All respondents will receive a 4 in this category. 

 

Complexity level (complex) 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  Then the rating will be multiplied by the corresponding weighting factor.  The 

firm’s ratings in each category will then be added to arrive at the Consultant’s final 

rating. 

 

If Sub-Consultants are used, the Prime Consultant must perform a minimum of 51% of 

the work for the overall project.  Each member of the Consultant/Team will be evaluated 

on their part of the contract, proportional to the amount of their work.  The individual 

team member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason 

provided the members meet the requirements of R.S. 48:291. 
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1. Alan Dale – Ex officio 

2. Agnes Fung – Project Manager 

3. Joseph Douglas 

4. Michael Armentor 

5. Chris LeBourgeois 

6. Brian Buckel 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution by the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. The Consultant, nor any other party on behalf of the Consultant, shall not 

contact any LA DOTD employees, including but not limited to, department 

heads; members of the evaluation teams; and any official who may 

participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 
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INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  This insurance will be written on a 

“claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant will allow the DOTD Audit Section to perform an 

annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant will submit semi-annual labor rate information, when requested 

by DOTD. 

 

The selected Consultant will maintain, an approved Project Cost System and segregate 

direct from indirect cost in their General Ledger. Pre-award and post audits, as well as 

interim audits, may be required.  For audit purposes, the selected Consultant will 

maintain accounting records for a minimum of five years after final contract payment. 

 

Any Consultant currently under contract with the DOTD and who has not met all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD.  All submittals must be in accordance with the requirements of this 

advertisement and the Consultant Contract Services Manual.  Any Consultant/Team 

failing to submit any of the information required on the 24-102, or providing inaccurate 

information on the 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

http://www.dotd.louisiana.gov/
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The DOTD Form 24-102 will be identified with Contract No. 4400002746, and will be 

submitted prior to 3:00 p.m. CST on Tuesday Monday, April 10 16, 2012, by hand 

delivery or mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Alan Dale, P.E. 

Contracts Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1401 

 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted and/or cancel this announcement if it is determined to 

be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 

 

 

 

 

 

 

 

 

 

 


